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SEWER RELOCATION AGREEMENT  
(Duarte High School Gymnasium Project) 

This Sewer Relocation Agreement (“Agreement”) is dated ______________, 2023 (the “Effective 
Date”) and is between COUNTY SANITATION DISTRICT NO. 2 OF LOS ANGELES COUNTY, a 
county sanitation district organized and existing pursuant to the County Sanitation District Act, California 
Health and Safety Code Section 4700 et seq. (the “District”), and DUARTE UNIFIED SCHOOL 
DISTRICT, a public school district organized and existing under the laws of the State of California (the 
“School”).  The District and the School are each a “Party” and together are the “Parties”. 

The School is fee title owner of approximately 38 acres of real property in the City of Duarte, 
identified as Los Angeles County Assessor’s Parcel Number 8530-021-905 (the “Property”).  Duarte High 
School and Duarte Sports Park are located on the Property. 

 The District and County Sanitation District No. 15 of Los Angeles County (“District No. 15”), 
among others, are parties to a Joint Outfall Agreement, dated July 1, 2022, pursuant to which the District 
has been delegated authority to manage and operate the Joint Outfall System facilities, including the 
Existing Sewer (as defined below).  By signing below, District No. 15 approves this Agreement, which will 
be administered by the District. 

 

 District No. 15 is the vested owner of permanent easements for sewer facilities in and under the 
Property, which were recorded on August 25, 1955 as Instrument No. 4295 in Book 48769, Page 103 of 
Official Records in the Office of the Recorder of Los Angeles County, and on October 15, 1962 as 
Instrument No. 3697 (titled City of Duarte Resolution No. 62-3) in Book D1788, Page 377 of Official 
Records in the Office of the Recorder of Los Angeles County (the “Sewer Easements”). 

 

 The District owns and maintains the Joint Outfall “B” Unit 8H Trunk Sewer, which traverses the 
Property within the areas identified in the Sewer Easements (the “Existing Sewer”).  District No. 15 
constructed the Existing Sewer in 1959, and the District subsequently took over ownership and maintenance 
of the Existing Sewer. 

 

 The School has informed the District that it is preparing plans and specifications to construct a new 
gymnasium for Duarte High School at the Property (“Project”).  The proposed Project footprint provided 
by the School to the District is over the alignment of the Existing Sewer and the Sewer Easements. 

Construction of the Project will impair the District’s ability to operate and maintain the Existing 
Sewer unless a portion of the Existing Sewer is relocated.  To avoid any impact of the Project on the Existing 
Sewer, the School proposes to relocate approximately 500 feet of the Existing Sewer (the “Relocated 
Sewer”) and to subsequently abandon in place or remove the portion of the Existing Sewer interfering with 
the Project.  The location of the Relocated Sewer is shown on Exhibit A. 

The Parties intend by this Agreement to provide for the School’s physical construction of the 
Relocated Sewer (the “Relocated Sewer Work”) and other work related thereto, as more particularly 
described in this Agreement and for the District’s takeover of the Relocated Sewer, all upon the terms and 
conditions set forth below.  
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The District and the School therefore agree as follows:  

1. Design and Construction.  The School or its agents shall design and construct the Relocated Sewer and 
perform the Relocated Sewer Work as described in this Agreement at the sole cost of the School and at 
no cost to the District.  The School shall reimburse the District for fees and costs it incurs in connection 
with the Relocated Sewer Work, as described in Section 9 below. 

2. Plans and Specifications.  The School shall cause to be prepared detailed engineering plans and 
specifications for the Relocated Sewer and the Relocated Sewer Work, in accordance with the District’s 
drafting and design standards, and shall submit such plans and specifications to the District for the 
District’s prior review and approval in writing.  The plans and specifications will be designated as 
District’s Drawing No. JO-p-477 (the “Plans”).  After the District has approved, signed and released 
the Plans to the School, the School shall incorporate the Plans into the bid documents for the Project in 
order to perform the Relocated Sewer Work. The School shall not perform, and shall not permit to be 
performed, any Relocated Sewer Work unless and until the District has approved, signed, and released 
the Plans to the School.  

3.  Property Rights.  

a) The School, at its sole cost and expense, shall obtain all temporary and permanent easements, 
licenses, encroachments, agreements, permits, and other approvals (including governmental 
approvals) as necessary for the construction, operation, repair and maintenance of the Relocated 
Sewer and the Relocated Sewer Work (collectively, the “Approvals”).  The School shall provide 
true, correct, and complete copies of all Approvals to the District prior to the start of the Relocated 
Sewer Work. The School shall not perform any Relocated Sewer Work unless and until all 
Approvals have been obtained by the School, and the School has provided true, correct, and 
complete copies of such Approvals to the District.  

b) The School shall grant to the District a 15-foot-wide permanent easement, centered over the 
Relocated Sewer alignment and over those portions of the Existing Sewer alignment through the 
Property that are upstream and downstream of the Relocated Sewer that will remain in service, as 
depicted and identified on Exhibit A attached hereto and made a part hereof ( the “Easement 
Area”), for the District to operate, maintain, and if necessary, rehabilitate, repair, reconstruct, or 
replace the Relocated Sewer and the remaining portion of the Existing Sewer through the Property.  
The easement document shall be in the form attached hereto as Exhibit B and made a part hereof, 
and in a final form approved by the District (the “New Sewer Easement”).   

c) Following completion of the Relocated Sewer Work, the Sewer Easements will be quitclaimed to 
the School using in the form attached hereto as Exhibit C and made a part hereof (the “Existing 
Sewer Easements Quitclaim”) pursuant to the terms and conditions set forth in this Agreement. 

d) Prior to the start of the Relocated Sewer Work, the School shall submit to the District a draft of the 
New Sewer Easement for review and approval, and the New Sewer Easement shall be finalized, 
executed, notarized, and delivered by the School to the District.   
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e) The District will hold the New Sewer Easement in trust until completion of construction and the 
District’s acceptance of the Relocated Sewer pursuant to Section 13.  The District will accept and 
record the New Sewer Easement concurrently with recordation of the Bill of Sale for the Relocated 
Sewer. The District shall then deliver the Existing Sewer Easements Quitclaim document to the 
School, and the School shall immediately accept the Existing Sewer Easements Quitclaim and 
record the Existing Sewer Easements Quitclaim no later than ten (10) days after such acceptance.  

4.  Schedule.  The School shall advise the District, in writing, of the anticipated dates for the Relocated 
Sewer Work at least thirty (30) days prior to the start of construction, and the District may file and 
record a Notice of Non-Responsibility in accordance with California Civil Code Section 8444. The 
School shall require its construction contractor to diligently pursue completion of the Relocated Sewer 
Work.  If the Relocated Sewer Work has not commenced within four (4) years after the Effective Date, 
the District shall have the right to terminate this Agreement by providing written notice to the School 
(the “District Termination Notice”).  Upon delivery of the District Termination Notice to the School, 
this Agreement will immediately, automatically and unconditionally terminate without further notice, 
and the Parties shall have no further obligations to each other except only those obligations that accrued 
prior to such termination and those obligations that expressly survive the termination of this Agreement. 
In addition, no later than fifteen (15) days after any termination of this Agreement, the School shall 
restore the Existing Sewer and the easement area in which the Existing Sewer is located to their original 
condition existing as of the Effective Date.  

5.  Construction.  

a) The School shall ensure that the Relocated Sewer Work is performed by a licensed contractor in 
strict conformance with the Plans and in compliance with the Standard Specifications for Public 
Works Construction, 2018 Edition, the District’s Amendments to the Standard Specifications for 
Public Works Construction, 2018 Edition and Standard Drawings for Construction, 2018 Edition 
(collectively, the “Amended Standard Specifications”), the Submittals (as defined below) 
approved by the District, and all applicable laws, regulations, codes, and ordinances, including, 
without limitation, prevailing wage laws (collectively, “Laws”).  The School shall be responsible 
for the timely payment of all fees and costs arising from or related to the Relocated Sewer Work.  
Following the District’s approval of the Plans as set forth above, any changes in the Plans requested 
by the District and not directly related to changes in field condition, design error and omission, or 
changes initiated by the School, its contractors or agents, will be at the District’s sole expense. The 
School shall track the costs for post-approval changes requested by the District, notify the District 
of the costs before starting work on requested changes, and will invoice the District accordingly 
upon successful completion of the Relocated Sewer Work. The District will not be responsible for 
any design errors or omissions in the Plans or any conflicting subsurface utilities or changed field 
conditions encountered by the School during the performance of the Relocated Sewer Work. The 
School acknowledges and agrees that notwithstanding anything to the contrary in this Agreement, 
neither the District, nor any of the District Parties (as defined below) has made or shall make any 
representations or warranties with respect to the Easement Area, the Existing Sewer, the Relocated 
Sewer, the Relocated Sewer Work, or the Project.  

b) At least thirty (30) days prior to the start of the Relocated Sewer Work, the School shall provide to 
the District for review and approval specific shop drawing and engineering data submittals 
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(“Submittals”) pertaining to the Relocated Sewer Work including, without limitation, Submittals 
concerning trench shoring, sewer pipe, pipe bedding and sub-bedding materials, concrete mix 
design for manholes, manhole stacking plans, and other Submittals as may be requested by the 
District. The District will provide the School a complete list of the required Submittals prior to the 
start of the performance of the Relocated Sewer Work.  The School shall ensure that (i) all 
Submittals are in accordance with Section 3-8 of the Amended Standard Specifications, and (ii) are 
submitted to the District using the District’s web-based project management application in 
accordance with Section 3-14 of the Amended Standard Specifications. 

c) The School shall not restrict or obstruct the District’s access to any of the District’s sewers 
(including the Existing Sewer) for operation, maintenance, repair, and emergency purposes.  The 
School shall sequence and perform all Relocated Sewer Work in a manner that will maintain the 
District’s sewers (including the Existing Sewer) in service at all times and shall take all steps to 
prevent the risk of an overflow or an actual overflow from the District’s sewers.  This includes, but 
is not limited to, minimizing the duration of potentially harmful conditions such as the sewer being 
unearthed/exposed, and ensuring that temporary support and protection measures are in place, such 
as operational flow diversion and flow bypass systems.  If work is conducted in an area near runoff 
surface or drainage water, then the School shall ensure that the exposed sewer has temporary 
protection as necessary to prevent damage by such water.  The School shall not commence any 
Relocated Sewer Work unless and until (a) all necessary materials, equipment and labor are in place 
to complete the work from start to finish, and (b) the School has confirmed that the forecast reflects 
that the weather at the Property will be clear for at least five (5) consecutive days from the start of 
the Relocated Sewer Work.  In no event shall the School commence any Relocated Sewer Work 
within forty-eight (48) hours of a rain event. 

6.  Compliance with Laws.  The School shall comply with all Laws in connection with the performance of 
the Relocated Sewer Work, all obligations of the School under this Agreement, and shall indemnify, 
defend, and hold harmless the District, District No. 15, all other County Sanitation Districts of Los 
Angeles County, and all of their respective directors, officers, agents, representatives, and employees 
(collectively, the “District Parties”) from all claims, demands, damages, losses, costs, injuries, suits, 
liabilities and penalties (including attorneys’ fees) (collectively, “Claims”) arising out of any failure 
by the School or its contractors, employees, agents, or representatives to comply with all Laws in 
connection with the performance of the Relocated Sewer Work and all other obligations of the School 
under this Agreement.  The School shall assume the defense of all actions arising out of the School’s 
or its agent’s non-compliance with any Laws. The foregoing indemnity survives the termination of this 
Agreement and/or the Ownership Effective Date (as defined below). 
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7. Environmental Compliance. The School and its agents, contractors, employees and representatives 
shall comply with the requirements of the California Environmental Quality Act, California Public 
Resources Code Section 21000 et. seq. and Title 14 of the California Code of Regulations Section 
15000 et. seq.(collectively, “CEQA”). The School shall prepare any studies and related environmental 
documents necessary for the Relocated Sewer and the Relocated Sewer Work at no cost to the District.  
The School and its agents, contractors, employees and representatives are also responsible for securing 
all other environmental permits and clearances as may be required for the Relocated Sewer and the 
Relocated Sewer Work, including, without limitation, any necessary permits from the California 
Department of Fish and Wildlife, United States Department of Fish and Wildlife, the Los Angeles 
County Regional Water Quality Control Board and the United States Army Corps of Engineers 
(collectively, the “Regulatory Permit”) at no cost to the District.  The School shall indemnify, defend, 
and hold harmless the District and all District Parties from and against all Claims, as well penalties, 
fines, administrative civil liabilities and remediation costs relating to any CEQA or Regulatory Permit 
challenges or CEQA or Regulatory Permit proceedings involving the Relocated Sewer or the Relocated 
Sewer Work.  The foregoing indemnity survives the termination of this Agreement and/or the 
Ownership Effective Date. 

8. Insurance.  The School or its agents shall require its contractor to obtain comprehensive general liability 
insurance as required by the Amended Standard Specifications.  The School or its agents shall require 
that the contractor name the District, through appropriate endorsements, as an additional insured on the 
contractor’s policy of liability insurance.  The liability insurance certificate must be in accordance with 
Section 5-4 of the Amended Standard Specifications.  The School shall furnish the District with a true, 
correct, and complete copy of the policy and all required endorsements for review and acceptance prior 
to commencing the Relocated Sewer Work.   

9. Inspection. 

a) The School shall provide the District with five (5) business days advanced written notice of a 
preconstruction meeting which shall be held at least ten (10) business days prior to the start of the 
Relocated Sewer Work.  The District will make an inspector available for the preconstruction 
meeting and throughout the performance of the Relocated Sewer Work. 

b) The School hereby authorizes the District to inspect the construction of the Relocated Sewer, 
specifically the sewer pipe, pipe sub-bedding, pipe bedding, pipe laying, pipe testing and manhole 
construction at any time during the performance of the Relocated Sewer Work.  The District’s 
inspection is, in part, for the purpose of determining whether the District will accept the Relocated 
Sewer.  All other activities such as trenching, consolidation of backfill, and paving/surface 
restoration conducted by or on behalf of the School must be performed in accordance with local 
city, county or other governmental requirements and all Laws, and the inspection related to these 
activities is the sole responsibility of the School; it being understood that in no event shall the 
School rely upon the any actions of, or documents prepared by, the District in connection with the 
Relocated Sewer or the Relocated Sewer Work, including, without limitation, the District’s 
inspections or performance of any survey. 

c) The School shall perform all surveying required to perform the Relocated Sewer Work and shall 
produce as-built drawings that are stamped by a Registered Professional Civil Engineer or 
Registered Land Surveyor licensed to practice in the State of California.  Immediately upon 
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completion of the Relocated Sewer Work, the School shall submit such as-built drawings to the 
District for review and approval.  During the School’s performance of the Relocated Sewer Work, 
the District, at no cost to the School, may survey the work being performed by the School or its 
contractor to verify grade and alignment of the Relocated Sewer and conduct a final survey of the 
Relocated Sewer.   

d) The School shall, upon request from the District, make available for inspection by a District 
representative the sewer pipe and manholes at the manufacturer’s facility. The School agrees that 
all sewer pipe and manhole shafting must be approved by a District’s representative, in writing, 
prior to delivery to the Property.  Any and all pipe materials delivered to the Property without prior 
inspection by the District will be cause for rejection by the District. If the pipe materials are rejected 
by the District, the School shall take steps required by the District to ensure that such rejected pipe 
materials (including, without limitation, sewer pipe and manhole shafting) are replaced or repaired 
in a manner that is satisfactory to the District.   

e) Upon completion of the Relocated Sewer Work and before placing the Relocated Sewer into 
service, the School shall conduct, at no cost to the District, a closed-circuit television (“CCTV”) 
inspection of the Relocated Sewer in accordance with Section 500-3.4 of the Amended Standard 
Specifications and as directed by the District.  The School shall immediately submit the CCTV 
DVDs and printed reports to the District for review and written approval.  The School shall replace 
any and all damaged or poorly constructed pipe and pipe joints, as determined by the District (in 
its sole and absolute discretion) and at no cost to District.  Upon completion of construction and 
any repairs and/or replacements to the Relocated Sewer to the sole satisfaction of the District, the 
District will provide the School with written notification approving the Relocated Sewer 
(“Relocated Sewer Approval”).   

f) Following Relocated Sewer Approval, the School may request that the District place the Relocated 
Sewer into service before the District accepts ownership of the Relocated Sewer (as described in 
Section 13 below).  If the Relocated Sewer is placed into service before its acceptance by the 
District, the School shall indemnify the District as described in Section 14(a)(i). 

10.  Reimbursement of District’s Costs. 

a) Actual District’s Costs – Notwithstanding anything to the contrary in this Agreement, the School 
shall construct the Relocated Sewer and perform all Relocated Sewer Work at no cost to the District 
and shall reimburse the District for the actual cost of the District’s staff to provide inspection,  as 
described in Section 9, as well as the actual cost of the District’s staff to review and approve 
Submittals (collectively, the “District’s Costs”).  The District’s Costs will include benefits and 
overhead added to total salaries, wages, and equipment costs.  The District shall maintain records 
of the District’s Costs in accordance with recognized accounting principles. 

b) Deposit of Estimated District’s Costs – The District estimates the District’s Costs to be 
approximately $50,000 (“Estimated District’s Costs”).  Concurrently with the School’s execution 
of this Agreement, the School shall pay to the District the Estimated District’s Costs.   

c) Final Invoice – The District will furnish to the School within ninety (90) calendar days after the 
District approves and accepts the Relocated Sewer, an invoice that provides a final accounting of 
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the District’s Costs, including an itemization of names, number of hours, and hourly wage.  If the 
final invoice shows a balance due to the District, then the School shall pay the balance due to the 
District within forty-five (45) calendar days after the date of the final invoice.  If the final invoice 
shows any remainder amounts due to the School, then the District shall refund the remaining 
portion of the Estimated District’s Costs to the School within forty-five (45) calendar days after the 
date of the final invoice.    

11.  Notice of Completion.  Upon receipt of Relocated Sewer Approval from the District, the School shall 
sign, verify and record a Notice of Completion in accordance with California Civil Code Section 8182 
and in the general form of Exhibit D and in a final form approved by the District. 

12. Bill of Sale.  Upon recordation of the Notice of Completion, and at no cost to the District, the School 
shall execute and deliver to the District, free and clear of any claims, liens, or encumbrances, title to 
the Relocated Sewer and appurtenances by way of a recordable Bill of Sale in the general form of 
Exhibit E and in a final form approved by the District.   

13. Acceptance of Relocated Sewer.  The District will accept ownership and maintenance of the Relocated 
Sewer effective on the date the District records the Bill of Sale with a Certificate of Acceptance, which 
will be no later than ninety (90) calendar days after recordation of the Notice of Completion (the 
“Ownership Effective Date”) and only if the District determines that: 

a) The School and the construction contractor have constructed the Relocated Sewer in strict 
conformance with the Plans, and in compliance with the Amended Standard Specifications and all 
Laws; and  

b) The School has fully performed and satisfied all terms and conditions of this Agreement; and  

c) No legal actions or stop notice claims are pending or threatened concerning any of the provisions 
of this Agreement or any work of construction provided for in this Agreement; and 

d) There are no liens or stop notices filed or recorded in connection with the Relocated Sewer, the 
School has fully complied with California Civil Code Sections 9356 and 8182, and at least sixty 
(60) calendar days have elapsed since the recording of the Notice of Completion.   

14. Indemnity.  Except as set forth in Section 14(a)(iii) below, this indemnity provision will survive the 
termination of this Agreement and will continue in effect for thirty (30) years after the Ownership 
Effective Date. 

a) The School shall be responsible for all costs, expenses, losses, fines, penalties, civil administrative 
liabilities and liabilities relating to or arising from the Relocated Sewer Work  and shall indemnify, 
defend and hold harmless the District and all District Parties from and against any and all Claims, 
including, without limitation, claims for personal injury or property damages, penalties, fines, 
administrative civil liabilities and remediation costs arising from or in any way associated with the 
following: 

(i) Ownership, operation or maintenance of the Relocated Sewer before the Ownership Effective 
Date; 
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(ii) Construction of the Relocated Sewer and all Relocated Sewer Work before the Ownership 
Effective Date, including but not limited to trenching, backfill work above the pipe zone and 
surface restoration work;  

(iii) Product or design defects in the sewer pipe or related appurtenances in the Relocated Sewer, 
discovered no more than five (5) years after the Relocated Sewer begins to operate, provided 
that such defect(s) was/were present prior to the Ownership Effective Date; or 

(iv) Any overflows or spills of wastewater resulting from the Relocated Sewer prior to the 
Ownership Effective Date. 

b) The District shall hold the School and its officers, agents and employees harmless from all claims, 
demands, costs, expenses, liabilities or losses, and assume the defense of all actions for any 
damages or injuries arising out of the use, ownership, operation, or maintenance of the Relocated 
Sewer from and after the Ownership Effective, except that the School shall remain liable for claims, 
demands, costs, expenses and liability or loss relating to or arising from the Relocated Sewer Work 
as provided in Section 14(a). 

c) The School’s duty to defend the District pursuant to Section 14(a) is independent of its duty to 
indemnify the District, and the duty to defend shall apply immediately upon the School becoming 
aware of any claims potentially subject to the duty to indemnify, provided such defense shall be 
provided by counsel selected by the School and reasonably acceptable to the District. 

15. No Attribution of Sewer Capacity.  This Agreement does not provide the School with any right to sewer 
capacity in the District’s sewerage system or constitute any waiver or reduction of any charge that 
would otherwise be due to the District.      

16. District’s Delegation of Authority.  The District hereby delegates to the Chief Engineer and General 
Manager (the “Chief Engineer”) the authority to act on behalf of the District in carrying out the terms 
of this Agreement.  The Chief Engineer, or his or her designee, may accept without further Board of 
Directors action, the Bill of Sale for the Relocated Sewer and the New Sewer Easement on behalf of 
District and make other determinations and approvals on behalf of the District to fulfill all 
responsibilities of the District under this Agreement. 

17. Project Manager.  The School designates as its project manager Mr. Jason Shaw, the School’s Director 
of Facilities, 1620 E. Huntington Drive, Duarte, California 91010, (909) 725-6893 (the “Project 
Manager”).  The School shall provide the District with immediate written notification of any change 
to the Project Manager or his/her contact information. 

18. School’s Delegation of Authority.  The School hereby delegates to Mr. Jason Shaw, its Director of 
Facilities, the authority to act on behalf of the School in carrying out the terms of this Agreement.  Mr. 
Shaw may execute, after direct Board of Education action and approval, this Agreement, the Bill of 
Sale, the New Sewer Easement, and the Existing Sewer Easements Quitclaim on behalf of the School. 
Mr. Shaw may execute, without further Board of Education action, the Notice of Completion on behalf 
of the School, and may make other determinations and approvals on behalf of the School to fulfill all 
responsibilities of the School under this Agreement.  
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19. General Provisions. 

a) The Parties shall do additional acts as may be deemed reasonably necessary by the Chief Engineer 
and Project Manager to carry out the purpose of this Agreement.   

b) This Agreement contains the entire agreement between the Parties concerning the Relocated Sewer 
and supersedes any prior agreements between the Parties with respect to the Relocated Sewer.  Any 
subsequent representations or modifications will be of no force or effect, except for a subsequent 
modification in writing executed by both Parties. 

c) If the Project, which precipitated this Agreement, is cancelled or modified to eliminate the necessity 
of the construction of the Relocated Sewer, the School shall notify the District in writing and may 
terminate this Agreement at any time prior to the start of construction by providing thirty (30) days 
prior written notice to the District (the “School Termination Notice”). Upon delivery of the School 
Termination Notice to the District, this Agreement will immediately, automatically, and 
unconditionally terminate without further notice, and the Parties shall have no further obligations 
to each other except only those obligations that accrued prior to such termination and those 
obligations that expressly survive the termination of this Agreement. In addition, no later than 
fifteen (15) days after such termination, the School shall restore the Existing Sewer to its original 
condition existing as of the Effective Date.    

d) If any term or provision of this Agreement is held to any extent to be invalid or unenforceable, the 
remainder of this Agreement will not be affected. 

e) Each Party has participated in negotiating and drafting this Agreement, so if an ambiguity or a 
question of intent or interpretation arises, this Agreement is to be construed as if the Parties had 
drafted it jointly.   

f) A waiver of any breach of any provision of this Agreement or of any failure to comply with any 
requirement of this Agreement will not be deemed a waiver of any other provision or requirement 
of this Agreement, and no waiver will be valid unless in writing and executed by the waiving Party.  
An extension of time for performance of any obligation or act will not be deemed an extension of 
time for performance of any other obligation or act. Time is of the essence with respect to the 
School’s performance of its obligations under this Agreement.  

g) This Agreement is to be executed in duplicate originals to be retained by each Party. This 
Agreement may be executed in one or more counterparts, which when taken together, shall 
constitute one and the same original.  A facsimile or electronic signature shall be deemed to be the 
equivalent of an original signature and shall be effective to bind a party hereto. 

h) The School shall not transfer, assign, convey, or sell any of its obligations under this Agreement 
without the prior written consent of the District, which consent may be withheld in the District’s 
sole and absolute discretion. This Agreement will inure to the benefit of and will be binding upon 
the Parties and their respective successors and permitted assigns. 

i) This Agreement is to be governed and construed in accordance with California law. 
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j) Each Party shall execute and deliver any instruments, and perform any actions that may be 
necessary, or reasonably requested, in order to give full effect to this Agreement. 

k) In the event any action is instituted by a Party to interpret or enforce this Agreement, the prevailing 
Party in such action (as determined by the court, agency or other authority before which such suit 
or proceeding is commenced), shall be entitled to such reasonable attorneys’ fees, costs and 
expenses as may be fixed by the decision maker. 

l) Each individual signing this Agreement warrants and represents that he or she has the full authority 
to execute the Agreement on behalf of the Party on whose behalf he or she so signs, that he or she 
is acting within the scope of such authority, and that this Agreement shall be binding upon and 
enforceable against the Party on whose behalf he or she so signs by virtue of such signature. 

  

[Signatures appear on following page]  



The parties are signing this Agreement as of the Effective Date. 

ATTEST: 

Secretary to the Board 

93438497.1 4872-7911-1248.l 

COUNTY SANITATION DISTRICT NO. 2 
OF LOS ANGELES COUNTY 

By: _____________ _ 
Chairperson, Board of Directors 

APPROVED BY: 

COUNTY SANITATION DISTRICT NO. 15 
OF LOS ANGELES COUNTY 

By: _____________ _ 
Chairperson, Board of Directors 

Title: Asst. Superintendent-Business Svcs. 

- 11 - JOB 8H Reloc B727 to B729 
DOC 6767945 



!!2

!!2

!!2

!!2

!H

!H

!H

APN 8530-021-905
(DUARTE UNIFIED SCHOOL DISTRICT)

DUARTE

HIGH

SCHOOL

Portion of Existing Sewer to
be Abandoned/Removed

Central AveCentral Ave

Br
yc

ed
ale

 Av
e

Br
yc

ed
ale

 Av
e

Bloomdale StBloomdale St

JOINT OUTFALL B - UNIT 8H

MH B 727

MH B 728

MH B 729

MH B 728A

Document Path: R:\Planning\PropertyManagement\Projects\Easements\Duarte High School\JOB_Unit_8H_Relo_Duarte_High.mxd

SEWER RELOCATION FOR DUARTE HIGH SCHOOL GYM PROJECT
EXHIBIT A

 kwanluu I 2/9/2023 I DOC# 6778421 

0 50 100
Feet

Sources:  LA County Asssesor Parcel Landbase,LA Count
Public Works CAMS Street Centerline, County Sanitation
Districts of Los Angeles County Sewer Base.

O

C I T Y                                                                    O F  C I T Y                                                                    O F  

D U A R T ED U A R T E

                   Legend
Proposed Relocated Sewer
Proposed 15 ft Wide Easement Area
Existing Joint Outfall B Unit 8H Trunk
Sewer
Existing 10 ft Wide Easements to be
Quitclaimed

-
-•-

CJ 



   

93438497.1 4872-7911-1248.1  

 

Exhibit B 

RECORDING REQUESTED BY 
AND WHEN RECORDED MAIL TO: 
 
LOS ANGELES COUNTY SANITATION DISTRICTS 
1955 WORKMAN MILL ROAD 
WHITTIER, CA 90601 
Attention:  Supervisor, Property Management Group 
 
Exempt from Doc. Transfer Tax per R&TC §11922          SPACE ABOVE THIS LINE FOR RECORDER’S USE 
Exempt from Recording Fee per Gov. C. §§ 6103 & 27383 

 
APN 8530-021-905 

SEWER EASEMENT 
(J.O. “B” Unit 8H Trunk Sewer through Duarte High School Property) 

 
DUARTE UNIFIED SCHOOL DISTRICT, a public school district organized and existing under the 

laws of the State of California (“Grantor”), hereby grants to COUNTY SANITATION DISTRICT NO. 2 OF 
LOS ANGELES COUNTY, a county sanitation district organized and existing under the provisions of the County 
Sanitation District Act, California Health and Safety Code Section 4700 et seq. (the “District”), a perpetual 
easement (“Easement”) for sewer purposes, including the right to lay, construct, maintain, rehabilitate, reconstruct, 
use, and operate sewers and appurtenances, in, on, under, over, through, and across the real property situated in the 
City of Duarte, County of Los Angeles, described on Exhibit 1 and depicted on Exhibit 2 (the “Easement Area”). 
 

This Easement includes the right of the District and its agents to enter upon and to pass and repass over 
and along the Easement Area, the right to deposit tools, implements, and other materials on the Easement Area for 
the purposes described in this Easement, and the right to enter upon and use the land adjoining and/or adjacent to 
the Easement Area as necessary for the purpose of ingress/egress. 

 
Grantor shall not: 1) construct, install, demolish or remove any improvements in, on, over, under, across 

or through the Easement Area without the prior written consent of the District, which shall not be unreasonably 
withheld; or 2) cause or allow the weight loads over the Easement Area to be increased without the prior written 
consent of the District, which shall not be unreasonably withheld; or 3) construct or install adjacent to the Easement 
Area any improvements that may adversely impact the District’s sewer without the prior written consent of the 
District, which shall not be unreasonably withheld. 

 
This Easement runs with the land and will bind the respective successors and assigns of Grantor and the 

District. 
 
Dated this ______ day of _____________________, 20___. 

 

DUARTE UNIFIED SCHOOL DISTRICT 
 
By:      

Name:      

Title:       
 

[Signature must be notarized] 

(Exhibits 1 and 2 to be prepared by Grantor) 
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Exhibit C 
 
RECORDING REQUESTED BY 
AND WHEN RECORDED MAIL TO: 
 
LOS ANGELES COUNTY SANITATION DISTRICTS 
1955 WORKMAN MILL ROAD 
WHITTIER, CA 90601 
Attention:  Supervisor, Property Management Group 
 
Exempt from Doc. Transfer Tax per R&TC §11922  SPACE ABOVE THIS LINE FOR RECORDER’S USE 
Exempt from Recording Fee per Gov. C. §§ 6103 & 27383 

 
APN 8530-021-905 

QUITCLAIM DEED 
(J.O. “B” Unit 8H Trunk Sewer through Duarte High School Property) 

 
COUNTY SANITATION DISTRICT NO. 15 OF LOS ANGELES COUNTY, a county sanitation 

district organized and existing under the provisions of the County Sanitation District Act, California Health and 
Safety Code Section 4700 et seq., hereby remises, releases, and forever quitclaims to DUARTE UNIFIED 
SCHOOL DISTRICT, a public school district organized and existing under the laws of the State of California, all 
its right, title, and interest acquired under and by virtue of that certain Sewer Easement, as described in deed recorded 
on August 25, 1955 as Document No. 4295 in Book 48769, Page 103 of Official Records in the Office of the 
Recorder of Los Angeles County, and that certain City of Duarte Resolution No. 62-3, recorded on October 15, 
1962 as Document No. 3697 in Book D1788, Page 377 of Official Records in the Office of the Recorder of Los 
Angeles County and as depicted on Exhibit 1. 

 
Dated this ______ day of _____________________, 20___. 

 

COUNTY SANITATION DISTRICT NO. 15 
OF LOS ANGELES COUNTY 

 
By:      

Name:      

Title:       

 
[Signature must be notarized] 

 
(Exhibit 1 to be prepared by District) 
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Exhibit D 

Recording Requested By:  
(Owner Name)     
(Street Address)     
(City, State Zip)    

 
                                                                                                                          

                                                                                              SPACE ABOVE THIS LINE FOR RECORDER’S USE 

 
NOTICE OF COMPLETION 

(J.O. “B” Unit 8H Trunk Sewer Relocation Between Manholes B727 and B729) 

In accordance with the provisions of California Civil Code Section 8182, DUARTE UNIFIED SCHOOL 
DISTRICT, the owner of the work of improvement hereinafter described, hereby gives the following notice: 
 

1. The date of completion of the work of improvement hereinafter described is  (Completion Date) . 

2. The owner of the work of improvement is    (Owner Name),     (Owner Address) . 

3. The nature of the interest or estate of the owner is a fee interest. 

4. The work of improvement is located all within the City of Duarte, California and is particularly described 
as follows: 

(Insert description and location of Relocated Sewer) 

5. The name of the original contractor for the work of improvement is    (All Contractors)   . 
 
Dated this ______ day of _____________________, 20___. 

 
 

DUARTE UNIFIED SCHOOL DISTRICT 
 
By:       

Name:        

Title:       

 
 

[Signature must be notarized] 
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Exhibit E 

RECORDING REQUESTED BY 
AND WHEN RECORDED MAIL TO: 
 
LOS ANGELES COUNTY SANITATION 
DISTRICTS 
1955 WORKMAN MILL ROAD 
WHITTIER, CA 90601 
Attention:  Supervisor, Property Management Group 

  

 

Exempt from Doc. Transfer Tax per R&TC §11922  SPACE ABOVE THIS LINE FOR RECORDER’S USE 
Exempt from Recording Fee per Gov. C. §§ 6103 & 27383 

 
APN 8530-021-905 

BILL OF SALE 
(J.O. “B” Unit 8H Trunk Sewer Relocation Between Manholes B727 and B729) 

DUARTE UNIFIED SCHOOL DISTRICT, a public school district organized and existing under the laws 
of the State of California (“Grantor”), hereby grants to COUNTY SANITATION DISTRICT NO. 2 OF LOS 
ANGELES COUNTY, a county sanitation district organized and existing pursuant to the County Sanitation District 
Act, California Health and Safety Code Section 4700 et seq. (the “District”), the following described improvements 
(the “Improvements”): 

 
(Insert description and location of Relocated Sewer) 

 
Grantor hereby represents, warrants and covenants to the District that the Improvements are free and clear 

of and from all liens, claims, encumbrances, pledges, hypothecations, and security interests and that Grantor has 
the full right, power, and authority to grant, convey, and sell the Improvements, and Grantor, its successors and 
assigns, shall warrant and defend the grant, conveyance, and sale of the Improvements against any and all lawful 
liens, claims,  encumbrances, pledges, hypothecations, and security interests of all persons or entities claiming by, 
under, or through them. 

This Bill of Sale inures to the benefit of the District and its successors and assigns and is binding upon 
Grantor and its successors and assigns. 
 

Dated this ______ day of _____________________, 20___. 
 
 

DUARTE UNIFIED SCHOOL DISTRICT 
 
By:       

Name:        

Title:       

  
[Signature must be notarized] 




